

**ADDENDUM ONE TO THE REQUEST FOR PROPOSALS (RFP)
AAA-LINK-1116
FOR THE PROVISION OF LINKAGES PROGRAM
POSTED DECEMBER 29, 2010**

The purpose of this Addendum is to amend sections of the RFP to reflect changes made to the funding allocations and RFP Timetable in the RFP released November 29, 2010.

- RFP Section 1.1.6, Page 6, has been revised to read as follows:

1.1.6 Linkages Program Estimated (Est.) Annual Funding/Service Units

Sup. Dist.	Undup. Clients*	Intake/ Screening		Assessment and Reassessment		Care Planning	
		Est. Units	Est. Funding	Est. Units	Est. Funding	Est. Units	Est. Funding
1	129	129	3,354	258	11,868	129	5,934
2	360	360	9,369	721	33,153	360	16,577
3	347	347	9,017	694	31,906	347	15,953
4	96	96	2,487	191	8,799	96	4,399
5	268	268	6,973	536	24,674	268	12,337
	1,200	1,200	31,200	2,400	110,400	1,200	55,200

Sup. Dist.	Purchase of Service (POS)**	Coordination of: Informal/Arranged/ POS		Monitoring/ Follow-Up		Termination		TOTAL EST. FUNDING
	Est. Funding	Est. Units	Est. Funding	Est. Units	Est. Funding	Est. Units	Est. Funding	
1	8,299	258	11,868	258	11,868	129	5,934	59,125
2	23,183	721	33,153	721	33,153	360	16,577	165,165
3	22,309	694	31,906	694	31,906	347	15,953	158,950
4	6,153	191	8,799	191	8,799	96	4,399	43,835
5	17,256	536	24,674	536	24,674	268	12,337	122,925
	77,200	2,400	110,400	2,400	110,400	1,200	55,200	550,000

NOTES:

- * Undup. Client = Unduplicated Client: A Client who has never received Linkages Program Services.
- ** Funds for the actual payment of POS.

- RFP Section 2.3, Page 24, the RFP due date has been extended two weeks and shall read as follows:

2.3 RFP Timetable

The timetable for this RFP is as follows:

- Release of RFP November 29, 2010
- Request for a Solicitation Requirements Review Due..... December 13, 2010
- Proposers Conference Date December 13, 2010
- Written Questions Due December 13, 2010
- Questions and Answers (Q&A)(Posted on Website)..... December 27, 2010
- **Proposals due by (Pacific Standard Time)January 27, 2011, 4:00 P.M.**
- Tentative Date of Contract Award (Mailed) June 1, 2011
- Contract and Services Begin July 1, 2011